*Dated 7th March* 1907.

Notice is hereby given that the following balances are outstanding in the deposit account of this Division in favor of the parties for works done by them and indicated against each in the subjoined table. If the parties themselves or in the event of their death their rightful heirs duly establishing their title fail to claim the accounts within three months from the date of this notice, the dues will be credited to Government:—

| Item No. | Names of parties | Works done by them for which balances are due | Amount due to each |
|---|---|---|---|
| | | | Rs. a. p. |
| 1 | Venkata Naika ... | A. R. of Banavar-Belur-Mudugere road for 1904-05. | 8 11 7 |
| 2 | Munuswami ... ... | Do ... ... | 1 4 9 |
| 3 | Alasingrachar and Narasimhachar. | Restoring Budanur tank... ... | 3 0 0 |
| 4 | D. Venkata Naika ... | A. R. of Hassan-Chikmagalur road for 1904-05. | 24 11 0 |

FRANK A. STEELE,
*Offg. Exec. Engr., Hassan Dn.*

## CHITALDRUG DIVISION.

*Dated 15th March* 1907.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Chitaldrug Division, up to 31st March 1907, for constructing a bridge across the Bethurhalla in the 2nd mile of Davangere-Jagalur road pending sanction of Government to the estimate.

An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1908.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Chitaldrug between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 500 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing a bridge across Bethurhalla in the 2nd mile of Davangere-Jagalur road, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned

Abstract estimate for constructing a bridge of 4 arches, raising the road and breach filling, etc.

| Items of work | Per | Quantity |
|---|---|---|
| *Constructing a bridge of 4 arches at ½ mile of Davangere-Jagalur road.* | | |
| Earthwork excavation foundation mixed with hard soil ... | C.yd. | 575 |
| Filling concrete to foundation ... ... ... | C.ft. | 1,942 |
| Burnt stone in surki mortar ... ... ... ... | „ | 10,936 |
| Do do in sand mortar ... ... | „ | 11,379 |
| Burnt brick in mortar ... ... ... ... | „ | 5.983 |
| Do arch work ... ... ... | „ | 5.302 |
| Pointing with cement ... ... ... | Sqr. | 26·93 |
| Plastering with chunam ... ... ... ... | „ | 65·27 |

| Items of work | Per | Quantity |
|---|---|---|
| Burnt stone slabs, dressed | S.ft. | 632 |
| Cut stone work | C.ft. | 579 |
| Rough stone work | C.yd. | 200 |
| String course | R.ft. | 270 |
| Guard stones | each | 4 |
| Number stone | „ | 1 |
| Date stone | „ | 1 |
| Centring for arches ⅓ cost of arch work | Lump sum rupees. | |
| Bailing water | Do | |
| Shoring with brick in surki mortar around the masonry in the bed of foundation in piers and abutments | each | 5 |
| Putting concrete over arch | C.ft. | 453 |
| Fixing drainage pipes 2″ diameter 3 and 4 including fixing, etc. | each | 12 |
| *Raising the road to R. L. 68·50.* | | |
| Earthwork to road including forming and consolidation | C.yd | 5,074 |
| Collecting, carting and spreading rough metal (from average 1 mile lead) | „ | 352 |
| Excavating and carting gravel (from average 1½ mile lead) including consolidation | „ | 440 |
| Turfing to sides | S.yd. | 1,910 |
| *Breach filling to edge of bank.* | | |
| Earthwork including consolidation | C.yd. | 373 |
| *Constructing a revetment to side of bank.* | | |
| Earthwork excavation foundation and use the earth to forming the bank | „ | 660 |
| New stone work | „ | 1,650 |

H. S. KRISHNAIENGAR,
for *Executive Engineer.*

## BANGALORE CITY MUNICIPALITY.

PROCEEDINGS OF AN ORDINARY MEETING OF THE MUNICIPAL COMMISSIONERS FOR THE CITY OF BANGALORE, HELD AT THEIR OFFICE PREMISES AT 8 A.M. ON THURSDAY THE 28TH FEBRUARY 1907.

*President*—Present.

*Ex-officio Members.*

*Absent*—The Senior Surgeon and Sanitary Comr. with the Govt. of Mysore.
Do —The Executive Engr., Bangalore Dn.

*Absent*—The Principal, Central College.
*Present*—The Amildar, Bangalore Taluk.

*Municipal Commissioners.*

*Absent*—C. Krishna Murti, Esq.

*I—Palace Division.*

*Absent*—I. Bronson, Esq.
Do —C. S. Dorasami Iyer, Esq., B.A., B.L.

*II—Bale Pete Division.*

*Present*—D. B. Ramachendra Mudaliar, Esq.
*Absent*—B. Gangiah, Esq.

*III—Manavarte Pete Division.*

*Present*—Veerabhadra Chetty, Esq.
Do —B. K. Garudachar, Esq.

*IV—Alsur Pete Division.*

*Present*—Boppannanavara Basappa, Esq.
Do —N. Ramabhadraiya, Esq.

*V—Nagarth Pete Division.*

*Absent*—B. V. Ramaswami Chetty, Esq., B.A.
*Present*—B. Oosman Khan, Esq.

*VI—Lal-Bagh Division.*

*Present*—J. Cameron, Esq., F.L.S.
Do —M. Subbaiya, Esq., B.A.

*VII—Fort Division.*

*Present*—B. Appajappa, Esq.
Do —J. W. Hardy, Esq.

*VIII—Basavangudi Division.*

*Present*—M. G. Krishnasami Rao, Esq., B.A.
Do —M. K. Krishna Murti Rao, Esq.

*IX—Malleswaram Division.*

*Present*—S. Venkatarangaiengar, Esq.
*Absent*—D. Venkataramaiya, Esq., B.A.

1. Cash account current, demand, collection and balance statements, with Comptroller's audited accounts for July, August and September 1906, Mortuary return, Progress report of works, Memo of visitors to the Srinivasa Mandiram Library, City Municipal Kannada Schools returns, Langarkhana return, Statement of materials and Statement of rewards for the destruction of dogs for January 1907.

*Resolution.*—Passed.